

**PROJECT: ECONOMY PARKING LOT DIA (5% MBE, 5% WBE & 10% SBE)**

**Cost Estimate: \$8,538,735.12**

**BID OPENING: DECEMBER 8, 2016**

**ESTIMATED COMPLETION DATE: 180 Calendar Days**

|          | CONTRACTOR       | BASE BID       | ALTERNATE<br>#1(Contingency) | ALT.2        | ALT. 3       | ALT. 4      | ALT. 5       | ALT. 6      |
|----------|------------------|----------------|------------------------------|--------------|--------------|-------------|--------------|-------------|
| <b>1</b> | MILCON           | \$6,756,759.37 | \$400,000.00                 | \$142,125.00 | \$61,327.35  | \$53,757.00 | \$73,990.85  | \$82,326.00 |
| <b>2</b> | BARRETT PAVING   | \$6,856,200.00 | \$400,000.00                 | \$146,357.00 | \$93,152.10  | \$59,940.00 | \$123,102.60 | \$41,500.00 |
| <b>3</b> | JOHN R JURGENSEN | \$7,168,927.30 | \$400,000.00                 | \$131,267.62 | \$124,313.00 | \$74,680.00 | \$116,459.00 | \$73,080.00 |
| <b>4</b> | RB JERGENS       | \$7,325,592.60 | \$400,000.00                 | \$159,030.80 | \$93,283.10  | \$62,156.00 | \$112,868.85 | \$41,461.00 |
| <b>5</b> | SUNESIS          | \$7,800,688.41 | \$400,000.00                 | \$125,605.66 | \$96,925.46  | \$72,225.37 | \$117,121.77 | \$73,509.03 |

PROJECT: ECONOMY PARKING LOT DIA (5% MBE, 5% WBE & 10% SBE)

Cost Estimate: \$8,538,735.12

BID OPENING: DECEMBER 8, 2016

ESTIMATED COMPLETION DATE: 180 Calendar Days

|   | CONTRACTOR       | ALT. 7      | ALT. 8       | ALT. 9       | 5 % MBE | 5% WBE | 10% SBE | TIME OF COMPLETION      |
|---|------------------|-------------|--------------|--------------|---------|--------|---------|-------------------------|
| 1 | MILCON           | \$21,791.00 | \$228,078.00 | \$413,271.00 | 5%      | 5%     | 10.43%  | 180<br>CALENDAR<br>DAYS |
| 2 | BARRETT PAVING   | \$26,600.00 | \$281,646.50 | \$606,717.00 | 5.01%   | 5%     | 10.01%  | 180<br>CALENDAR<br>DAYS |
| 3 | JOHN R JURGENSEN | \$26,560.00 | \$328,800.00 | \$489,477.00 | 6.17%   | 6.7%   | 29.21%  | 180<br>CALENDAR<br>DAYS |
| 4 | RB JERGENS       | \$22,848.00 | \$281,456.50 | \$302,870.00 | 5%      | 5%     | 10%     | 180<br>CALENDAR<br>DAYS |
| 5 | SUNESIS          | \$29,230.62 | \$260,288.05 | \$394,708.00 | 5.18%   | 5.15%  | 16.94%  | 180<br>CALENDAR<br>DAYS |